
 

June 2004 
 

Group Code.: AT-MEL/CF   
EDMS No.:  481991   
LHC Project document No.: LHC-DFLC-CI-0002  

The Large Hadron Collider Project Addendum No P059/R10 

 

 

 
 
 
 

Technical Specification   
for the Manufacture and Supply of  

6000 A HTS Current Leads  
 
 
 
 
 
 

Abstract 
This Technical Specification concerns the manufacture and supply of 258 High 
Temperature Superconducting current leads used for powering the superconducting 
magnets of the LHC machine. These leads will transport a maximum current of 
6000 A in d.c. mode.  

Delivery of the series is expected to be spread from September 2004 to October 2006. 
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Terms and Definitions 

Term Definition 
CDD CERN Drawing Directory 

EDMS Engineering Data Management System 
QAP Quality Assurance Plan 

DFLCS Equipment code of 6000 A HTS current lead 
HTS High Temperature Superconductor 
LTS Low Temperature Superconductor 
OF Oxygen-Free 

OFE Oxygen-Free-Electrolytic 
RRR1 Residual Resistivity Ratio 

T Temperature 
RT Room Temperature 

                                                           
1 RRR is the ratio between the electrical resistivity of the material at room temperature and at liquid helium 
temperature 



   
  LHC Project document No.: LHC-DFLC-CI-0001 
 
 

  
4

                                                          

1. INTRODUCTION 

1.1 Introduction to CERN 
The European Organization for Nuclear Research (CERN) is an intergovernmental 

organization with 20 Member States*.  It has its seat in Geneva but straddles the Swiss-French 
border.  Its objective is to provide for collaboration among European States in the field of high 
energy particle physics research and to this end it designs, constructs and runs the necessary 
particle accelerators and the associated experimental areas. 

At present more than 5000 physicists from research institutes world-wide use the 
CERN installations for their experiments. 

1.2 Introduction to the LHC Project 
The Large Hadron Collider (LHC) is the next accelerator being constructed on the 

CERN site.  The LHC machine will mainly accelerate and collide 7 TeV proton beams but 
also heavier ions up to lead.  It will be installed in the existing 27 km circumference tunnel, 
about 100 m underground, that previously housed the Large Electron Positron Collider (LEP).  
The LHC design is based on superconducting twin-aperture magnets which operate in a 
superfluid helium bath at 1.9 K. 

1.3 Subject of this Technical Specification 
The LHC will be equipped with superconducting dipole and quadrupole magnets 

connected in several series and operating at currents of up to 6000 A. These magnets will be 
powered via High Temperature Superconducting (HTS) current leads integrating HTS 
material in the form of stacks of BSCCO 2223 tapes. The leads will transfer the current from 
the room temperature electrical connection, through the helium gas environment of the 
cryostat, to a 4.5 K liquid helium bath. 

This Technical Specification defines the design, the construction requirements, the 
manufacturing and assembly procedures, the tests and the inspection and acceptance criteria of 
these 6000 A HTS current leads.  

2. SCOPE OF THE TENDER 

2.1 Scope of the supply 
The total supply shall consist of 258 HTS current leads rated for a maximum current 

of 6000 A d.c.  
The supply comprises: 
 
 
 

 
* CERN Member States are: Austria, Belgium, Bulgaria, Czech Republic, Denmark, Finland, France, Germany, 

Greece, Hungary, Italy, The Netherlands, Norway, Poland, Portugal, Slovak Republic, Spain, Sweden, 
Switzerland and the United Kingdom. 
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• Complete design, manufacturing and operation of the required assembly and 
testing facilities. 

• Production of complete manufacturing file and execution drawings.  

• Manufacture and assembly of the HTS current leads. 

• Inspection and quality control of the HTS current leads according to this Technical 
Specification. 

• The supply, in the form of both paper and electronic data files, of all reports and 
records of inspections and tests carried out within the scope of this Technical 
Specification, according to forms and formats agreed with CERN. 

• Transport packaging and safe transport of the HTS leads to CERN or other 
European sites to be designated. 

2.2 Items supplied by CERN  
All raw materials will be supplied by CERN. In addition, CERN will supply: 

• Stacks of BSCCO 2223 tapes (see Section 4.3.8). 

• Low Temperature Superconducting (LTS) wires (see Section 4.3.9). 

• Cartridge heaters and corresponding electrical wires (see Section 4.6). 

• Temperature probes, integrated in a threaded copper block, and corresponding 
electrical wires (see Section 4.5).  

• Electrical connectors (see Section 4.3.1.4). 
• Conductive paste (See Sections 4.5.1 and 4.6).  
• Voltage taps (see Section 4.5.2). 

• Ceramic insulators. 

• Bellows. 

• O-rings.  

• Helicoflex® seals. 

• Stycast® (see Section 4.4.3.4). 

• Fibre-glass screws.  
 The Contractor shall be deemed to have accepted the items supplied by CERN if 
CERN is not informed in writing within two weeks of reception.  

2.3 Items not supplied by CERN  
 CERN will not supply the brazing and the soldering alloys and the chemicals for 
cleaning and plating of the surfaces. 

3. GENERAL CONDITIONS FOR CONTRACTING 
Please refer to the Addendum No P059/R10 for more complete information. 
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3.1 Contractual procedure 
The Contractor is strongly encouraged to contact CERN and discuss details of this 

Technical Specification. In particular, CERN wishes to ensure that no doubt exists as to the 
interpretation of this Technical Specification. 

3.1.1 Alternative solutions 
The manufacturing and assembly procedures described in this Technical 

Specification were validated at CERN during the assembly of a pre-series of 6000 A HTS 
current lead assemblies. No alternative solutions are accepted. 

3.1.2 Preliminary programme 
Before the 15th of July 2004, the Contractor shall submit to CERN a Manufacturing 

File, which contains a manufacturing and testing schedule based on the specified CERN 
delivery schedule. 

3.1.3 Subcontractors 
The Contractor shall declare in the Manufacturing File any subcontractors whose 

services he intends to use. He shall restrict himself to the subcontractors and the amount 
mentioned in the Manufacturing File. If, for some reason, he wishes to change any 
subcontractor, or the scope of subcontracted work, or the amount subcontracted, he shall 
obtain CERN’s prior agreement in writing. 

3.2 Contract execution 

3.2.1 Responsibility for design, components and performance 
The Contractor shall be responsible for the conformity with this specification of all 

items supplied, irrespective of whether they have been chosen by the Contractor or suggested 
by CERN. CERN’s approval of the design and component choice does not release the 
Contractor from his responsibilities in this respect. 

3.2.2 Contract follow-up 

3.2.2.1 Contract engineer 
The Contractor shall assign an engineer to be responsible for the technical execution 

of the Contract and its follow-up throughout the duration of the Contract. 

3.2.2.2 Progress report 
A written progress report shall be sent to CERN every two weeks until completion of 

the Contract. 

3.2.2.3 Design approval and production 
A complete Manufacturing File, including execution drawings, shall be submitted to 

CERN for approval before the 15th of July 2004. CERN will give its approval or refusal, in 
writing, within 2 weeks. The manufacture of equipment shall not start without CERN’s 
written approval. If the Manufacturing File is refused, the Contractor shall submit a corrected 
file within two weeks. 

The series production shall be preceded by the production of four current leads, 
which will be tested at CERN. The test will require about 3 weeks. Production of the series 
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shall not start before CERN has given its formal approval of the pre-series in writing. If the 
pres-series fails the test and the Contractor is unable to rectify the problems and fabricate a 
pre-series conforming to this Technical Specification within two months, CERN reserves the 
right to terminate the Contract. 

3.2.3 Deviations from this Technical Specification 
If, after the Contract is placed, the Contractor discovers that he has misinterpreted 

this Technical Specification, this will not be accepted as an excuse for deviation from it and 
the Contractor shall deliver equipment in conformity with this Technical Specification at no 
extra cost. 

During execution of the Contract, all deviations proposed by the Contractor from this 
Technical Specification, the Addendum, or any other subsequent contractual agreement, shall 
be submitted to CERN in writing.  CERN reserves the right to reject or accept such proposals 
without justification. 

CERN reserves the right to modify this Technical Specification during execution of 
the Contract.  The consequences of such modifications shall be mutually agreed on between 
CERN and the Contractor. 

3.3 Factory access 
CERN and its representatives shall have free access during normal working hours to 

the manufacturing or assembly sites, including any subcontractor’s premises, during the 
Contract period.  The place of manufacture may only be changed after written approval by 
CERN. 

4. TECHNICAL REQUIREMENTS 

4.1 General description 
The 6000 A HTS current lead (Drwg.LHCDFLCS0001) consists of a resistive and a 

superconducting part (see Fig.1). The resistive part operates between room temperature and 
about 50 K. It is convection cooled by helium gas, made available by the LHC cryogenic 
system, which enters at about 20 K and 1.3 bar. The superconducting part operates between 
50 K and the liquid helium temperature. It is self-cooled by the vapour generated by 
conduction of the lead at 4.5 K. The 20 K circuit and the 4.5 K circuit are hydraulically 
separated inside the lead. 
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Fig. 1- 6000 A HTS lead schematic 
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The resistive part consists of: 

• a top copper block (Drwg.LHCDFLCS008) which includes the connection to the power 
cable, the instrumentation connectors, the warm heat exchanger,  the helium gas recovery 
connection and two cartridge heaters, 
• an electrically insulating flange (Drwg.LHCDFLCS0011), 
• a fin-type copper heat exchanger (Drwg.LHCDFLCS0030), 
• a vacuum jacket (Drwg.LHCDFLCS0007), which provides the thermal insulation of the 
copper heat exchanger from the external environment.  

The superconducting part (Drwg.LHCDFLCS0009) consists of: 
• an intermediate copper block (Drwg.LHCDFLCS0043)  at the level of the helium gas inlet 
connection  (Drwg.LHCDFLCS0005),    
• a stainless steel cylinder (Drwg.LHCDFLCS0046), onto which 18 stacks of BSCCO 2223 
tapes are vacuum soldered, 
• the stacks of BSCCO 2223 tapes, 
• a bottom copper block (Drwg.LHCDFLCS0047) onto which the LTS wires are soldered and 
supported.  

Fibre-glass components provide the electrical insulation of the lead external 
envelope. 

Instrumentation (three temperature probes and eight voltage taps) is included in the 
lead body. The wires of these instrumentation signals terminate in two electrical connectors 
integrated in the top copper block. 

4.2 Design criteria 
The 6000 A HTS lead is designed to carry a maximum current of 6000 A d.c. 

between room temperature and the 4.5 K liquid helium bath.  
The HTS material is characterized by a low thermal conductivity and practically zero 

electrical resistivity at temperatures below about liquid nitrogen temperature. Thanks to these 
properties, its integration in the colder part of the lead allows reducing the heat load into the 
liquid helium bath. When the lead is powered at nominal current, this reduction corresponds to 
a factor of about 10 if compared with a conventional self-cooled lead.  

The design of the HTS current lead optimises the thermal and electrical performance 
of both the resistive and HTS parts. The hydraulic and electrical interfaces take into account 
the constraints given by the final integration in the LHC tunnel. 

The design of the 6000 A HTS current lead has been validated at CERN with the 
manufacture, assembly and test under nominal operating conditions of several 6000 A HTS 
current leads. These current leads were built according to the CERN manufacturing drawings 
that are part of this Technical Specification.  

For information, the main parameters of the 6000 A HTS lead are listed in Table 1. 
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Maximum d.c. current 6000 A 
Working temperature range 293-4.5 K 
Test temperature 293 K 
Design pressure of hydraulic circuits 0.35 MPa 
Test pressure of hydraulic circuits 0.45 MPa 
Nominal pressure in hydraulic circuits 0.13 MPa 
Nominal pressure in vacuum jacket 10-2 Pa 
Insulating test voltage in warm helium gas 1.3    kV d.c 
Overall lead length  1445 mm 
LTS wires free length 1200 mm 
Copper RRR2 of fin-type heat exchanger 80-100 - 
External diameter of insulating flange 189  mm 
External diameter of vacuum jacket 79 mm 
Total mass  Approx. 50 kg 

Table 1 - Main parameters of the 6000 A HTS lead 

4.3 Materials and sub-assemblies 
All raw materials are supplied by CERN. 
The manufacture and assembly of the HTS current lead includes: high precision 

machining of copper and stainless steel, chemical surface preparation prior to vacuum brazing, 
vacuum soldering and TIG welding, vacuum brazing of OFE copper and stainless steel with 
high purity and low vapour pressure brazing alloys, vacuum soldering of the HTS stacks with 
Sn-Pb37 eutectic alloy, electron beam welding of copper and TIG welding of stainless steel.   

4.3.1 Top copper block 
The top copper block (Drwg. LHCDFLCS008) consists of an inner block (Drwg. 

LHCDFLCS041) and outer block (Drwg. LHCDFLCS039). These two blocks of OFE copper 
are vacuum brazed together.  

The inner block includes 2 holes, 12.5 mm diameter and about 105 mm length, each 
of which houses a cartridge heater. It also includes a 16-pin electrical connector, into which 
terminate the wires of all the voltage taps and of two temperature probes integrated inside the 
body of the current lead. 

The outer block includes the lug for the connection of the power cable, one 
temperature probe with the corresponding 4-pin electrical connector and the helium gas 
recovery connection. 
 A cylindrical heat exchanger is integrated between the two copper blocks. The inner 
and outer surfaces of the heat exchanger are vacuum brazed to the inner and outer copper 
blocks respectively. 

Two stainless steel (AISI 316 LN) inserts are vacuum brazed in the outer copper 
block. They are used for the connection of the helium recovery connection (Drwg. 
                                                           
2 RRR is the ratio between the electrical resistivity of the material at room temperature and at liquid helium 
temperature 
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LHCDFLCS0042) and for the TIG welding of the vacuum jacket (Drwg. LHCDFLCS0040). 
A stainless steel insert (AISI 316 LN) is vacuum brazed in the inner copper block. It serves for 
the integration of the 16-pin electrical connector (Drwg. LHCDFLCS0037).   

4.3.1.1 Warm heat exchanger 
A warm heat exchanger is vacuum brazed inside the top copper block (Drwg. 

LHCDFLCS0008, Drwg. LHCDFLCS0010). It consists of seven OFE Cu perforated plates 
(Drwg. LHCDFLCS0054) assembled and vacuum brazed between six inner and six outer 
silver plated copper rings (Drwg. LHCDFLCS0053, Drwg. LHCDFLCS0052). 

4.3.1.2 Helium gas recovery connection 
The helium gas recovery connection consists of a ceramic insulator with a DN-25 

flange at each end. This component is connected via a metallic seal to the insert vacuum 
brazed in the top copper block. 

The ceramic insulator shall have the following characteristics: 
• operation from room to liquid nitrogen temperatures,  
• capability to withstand a minimum number of 500 thermal cycles from room temperature to 
liquid nitrogen temperature without degrading of the mechanical and electrical properties,  
• operation with up to 0.45 MPa differential pressure, 
• capability to withstand a minimum force applied at the ends of 5 kg axial and 1 kg radial 
without degrading of the mechanical and electrical properties, 
• capability to withstand a minimum insulation voltage of 1.3 kV, both polarities, in helium 
gas at room temperature and atmospheric pressure. The corresponding leakage current shall be 
less than or equal to 10 μA, 
• leak tightness (see Section 7.2.4). 

4.3.1.3 Inserts for vacuum brazing 

A stainless steel (AISI 316LN) insert is vacuum brazed in the centre of the inner 
copper block (Drwg. LHCDFCCS0037). This insert receives the 16-pin Fischer connector. 

A stainless steel (AISI316LN) insert is vacuum brazed in the copper outer block 
(Drwg. LHCDFLCS0042). This insert ends with a DN-25 flange that is connected to the 
helium gas recovery connection. 

A stainless steel (AISI 316LN) ring is vacuum brazed to the bottom of the outer 
copper block (Drwg. LHCDFLCS0040). This ring is TIG welded to the vacuum jacket. 

4.3.1.4 Electrical connectors 
Two electrical connectors are integrated in the top copper block. 
A 16-pin, leak-tight, Fischer connector (Fischer DEE104 A086) is screwed in the 

insert vacuum brazed at the centre of the top copper block. In this connector terminate the 
instrumentation wires of the two platinum resistance thermometers and of the eight voltage 
taps connected inside the lead. 

A 4-pin connector is fixed in the copper outer block (LEMO EHG.00.304.CLL). In 
this connector terminate the instrumentation wires of the platinum resistance thermometer 
located in the copper outer block. 
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4.3.2 Electrical insulating flange 
An insulating flange (Drwg. LHCDFLCS0011) is connected to the lead stainless steel 

flange (Drwg. LHCDFLCS0032). The insulating flange shall be made of EP GM3. After 
machining, the flange shall be vacuum impregnated with a homogeneous layer (15-
20 micrometers thickness) of Parylene C® coating (deposition of polymer poly-para-xylene, 
which takes place at room temperature).  

4.3.3 Copper heat exchanger 
The copper heat exchanger (Drwg. LHCDFLCS0030) consists of a round bar, about 

500 mm long, with fins to enhance the heat exchange with the helium gas. It has an external 
diameter of 63 mm and a central hole of 10 mm diameter. The tube with the fins shall be 
machined from a copper rod with a RRR between 80 and 100.  

4.3.4 Vacuum jacket 
The vacuum jacket (Drwg. LHCDFLCS0007) is made of austenitic stainless steel sub-
components (AISI 304 L or AISI 316 L). 

The inner component of the vacuum jacket (Drwg. LHCDFLCS0033) is made from a 
seamless stainless steel tube. It includes the inner tube and the port for the welding of the 
helium gas inlet connection. The inner surface of the tube shall be honed. 

The outer component of the vacuum jacket includes: 
• a top part with the stainless flange and the pumping connection (Drwg. LHCDFLCS0032, 
Drwg. LHCDFLCS0031). The pumping port shall be a DN-16 flange, 
• a stainless steel tube (Drwg. LHCDFLCS0034), 
• a bellow (Drwg. LHCDFLCS0035), 
• a bottom connection (Drwg. LHCDFLCS0036). 

The bellows has the following characteristics: 
• operation at liquid nitrogen temperature, 
• fatigue life of minimum 500 room temperature/liquid nitrogen cycles, 
• mechanical stability under 0.45 MPa inner/outer pressure, 
• compensation for a minimum axial movement of ±3 mm with a minimum number of 1000 
guaranteed cycles, 
• leak tightness (see Section 7.2.4),    
• material- stainless steel of grade 316 L, 
• compact design of the evolutions profile in the radial direction. 

During assembly operations, the bellow shall be mechanically protected to avoid 
damage.  

4.3.5 Intermediate copper block 
The intermediate copper block (Drwg. LHCDFLCS0043) is connected at one end to 

the copper heat exchanger and at the other end to the stainless steel cylinder. It is made of 
OFE copper. It includes: 
• the grooves for the BSCCO 2223 stacks, 
• the housing of two platinum resistance probes, 
• a stainless steel (AISI 316 LN) insert (Drwg. LHCDFLCS0044), vacuum brazed on the 
copper surface (Drwg. LHCDFLCS0006), which is welded to the vacuum jacket. 
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 The helium gas cooling the copper heat exchanger is directed to the intermediate 
block via the helium gas inlet connection.  

4.3.5.1 Helium gas inlet connection 
The helium gas inlet connection is pre-assembled and welded to the lead body. It 

includes two stainless steel bellows separated by a ceramic insulator. 
The two bellows have the following characteristics: 

• operation at liquid nitrogen temperature, 
• fatigue life of minimum 500 room temperature/liquid nitrogen cycles, 
• mechanical stability under 0.45 MPa inner/outer pressure, 
• compensation for axial movement of ±3 mm with a minimum number of 1000 guaranteed 
cycles,  
• compensation for a minimum lateral movement of 2 mm with a minimum number of 1000 
guaranteed cycles,  
• leak tightness (see Section 7.2.4),    
• material-stainless steel of grade 316 L, 
• compact design. 

The design of the bellows is such as to prevent buckling, after assembly, when 
subjected to the above listed loads/displacements. 

 The ceramic insulator has the following characteristics: 
• operation from room temperature up to  liquid helium temperature,  
• capability to withstand a minimum number of 500 thermal cycles from room temperature to 
liquid helium temperature without degrading of the mechanical and electrical properties,  
• operation with up to 0.45 MPa differential pressure, 
• capability to withstand the forces exercised by the bellow when subjected to the maximum 
axial and/or lateral deformation, 
• insulation voltage of 1.3 kV, both polarities, in helium gas at room temperature and 
atmospheric pressure. The corresponding leakage current shall be less or equal to 10 μA, 
• leak tightness (see Section 7.2.4). 

The inlet port of the helium gas inlet connection is a DN-16 flange modified to allow 
welding, during the integration of the lead, to the cryostat chimney (Drwg. LHCDFLCS0025). 

4.3.6 Stainless steel cylinder 
The stainless steel (AISI 316 LN) cylinder (Drwg. LHCDFLCS0046) is vacuum 

brazed at the ends to the intermediate and to the bottom copper block. Eighteen grooves are 
machined into the external surface of the cylinder. The stacks of BSCCO 2223 tapes are 
soldered in these grooves. The grooves shall be copper plated with a copper layer of 5-
7 micrometers thickness. No copper plating may be present outside the grooves. 

4.3.6.1 Convective screens 
Three convective screens are located inside the stainless steel cylinder (Drwg. 

LHCDFLCS0001). They are supported by a stainless steel rod which is vacuum brazed to the 
intermediate copper block. The length of the supporting rod (Drwg. LHCDFLCS0045) shall 
be about 129 mm.  
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4.3.7 Bottom copper block 
The bottom copper block is vacuum brazed to the bottom end of the stainless steel 

cylinder (Drwg. LHCDFLCS0009). It is made of oxygen free copper (Cu OFE). It includes 
(Drwg. LHCDFLCS0047): 
• the grooves for the BSCCO 2223 stacks of tapes, 
• the grooves for the LTS wires, 
• a central hole of about 10 mm diameter, 
• the holes with the brazed insert for the fixation of the clamp supporting the LTS wires. 

4.3.8 Stacks of BSCCO 2223 tapes 
The stacks of BSCCO 2223 tapes are supplied by CERN. Each stack consists of 7 or 

9 tapes of BSCCO 2223. The tapes will have been vacuum soldered together at about 240 °C. 
Each tape consists of a silver alloy matrix containing superconducting ceramic filaments. The 
stacks have a rectangular cross section of about 4.5 mm (wide) × 1.6-1.8 mm (thick).  

The handling of the stacks shall be addressed as an extremely delicate operation. 

4.3.9 LTS wires 
The LTS wires are supplied by CERN. Each wire consists of a copper matrix with 

superconducting NbTi filaments. The surface of the copper wire is tinned. The diameter of the 
wire is 0.82 mm. 

4.3.10 Fibre-glass components 
Two fibre-glass components cover the vacuum jacket (Drwg. LHCDFLCS0014) and 

the superconducting part of the lead (Drwg. LHCFFLCS0017). The component covering the 
vacuum jacket is cut into two half cylinders which are supported on the insulating flange via 
insulating EP GM3, M4, screws. The cylinder covering the superconducting part of the lead 
shall be machined from an EP GM3 tube. At their bottom end, these two cylinders are 
supported via EP GM3 pieces on the vacuum jacket (Drwg. LHCDFLCS0016) and on the 
bottom copper block (Drwg. LHCDFLCS0015) respectively.  

4.3.11   Instrumentation  
Eight voltage taps and two temperature sensors are located inside the lead body. The 

position of these instrumentation signals as indicated in the drawing LHCDFLCS0002 shall be 
strictly respected. One additional temperature sensor is located in the top copper block.  

4.3.11.1 Temperature sensors 

The three temperature sensors are Pt-100 resistors. They are supplied by CERN 
already connected with the instrumentation wires and integrated in a copper block to be 
screwed inside the lead body (see Section 4.5).   

4.3.11.2 Voltage taps 
Eight voltage taps are connected inside the lead body. Each of them consists of a 

copper multi-strand wire of 0.16 mm2 total cross section, electrically insulated with 
Polyimide. The external diameter of the insulated wire is 0.81 mm. 
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4.3.12 O-ring 
A NBR (Nitril Butadiene Rubber) O-ring is positioned in the groove machined in the 

lower side of the lead stainless steel flange. It assures the leak tightness between the underside 
lead’s insulating flange and the external environment. 

4.4 6000 A HTS current lead assembly 

4.4.1 General 
The 6000 A HTS current lead consists of several components assembled together via 

different technologies including vacuum brazing, vacuum soldering, TIG welding and 
Electron Beam welding. 

Vacuum brazing shall be performed with low vapour pressure brazing alloys. These 
alloys shall be in conformity with conventional, high purity vacuum grade, brazing alloy 
standards. In particular, the carbon impurity limit shall be lower than 50 ppm. 

Vacuum soldering shall be performed with high purity pressure solder alloys.  
The importance of care and cleanliness in the handling of components to be brazed or soldered 
at all stages of manufacturing is emphasized. Clean plastic gloves shall be worn for the 
manipulation of components before and during assembly.  
 After vacuum brazing, sub-assemblies shall be clean, not oxidized and free of stains. 
If surface coating is used for the vacuum brazing of stainless steel components (for instance 
Ni plating), this layer shall be removed in the region where the TIG welding takes place.  

4.4.2 Vacuum brazing 

4.4.2.1 Vacuum brazing materials 
The definition of the machining tolerances and the design of the grooves for vacuum 

brazing is under the responsibility of the Contractor. The machining tolerances and the groove 
dimensions in the CERN manufacturing drawings have been chosen and tested for the use of 
the following brazing materials: 
• Type 1: Ag72%, Cu28%; B-Ag72Cu-780 (cf. ISO 3677), purity higher than 99 %, 
• Type 2: Ag68.4%, Cu26.6%, Pd5%; B-Ag68CuPd-807/810 (cf. ISO 3677), purity higher 
than 99 %, 
• Type 3: Ag58.5%, Cu31.5%, Pd10%; B-Ag58CuPd-824/852 (cf. ISO 3677), purity higher 
than 99 %. 
 The conforming bid shall correspond to this specification. 

4.4.2.2 Vacuum brazing sequence 
The brazing sequence described in this section has been tested at CERN during the 

assembly of two 6000 A HTS prototype current leads. 
1. For the warm heat exchanger, the copper rings are silver-plated. The copper rings and 
copper perforated plates are diffusion brazed in vacuum (Drwg. LHCDFLCS0010).   
2. For the top copper block, two stainless steel inserts are vacuum brazed in the outer copper 
block (recommended brazing alloy Type 2 in section 4.4.2.1). A stainless steel insert is 
vacuum brazed in the inner copper block (recommended brazing alloy Type 2 in section 
4.4.2.1).  
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3. The outer copper block, the inner copper block and the warm heat exchanger are vacuum 
brazed together in an up side-down configuration with respect to Fig.1 when positioned in the 
furnace (recommended brazing alloy Type 1 in section 4.4.2.1).  
4. The intermediate copper block, the stainless steel cylinder, the convective screens, the 
bottom copper block, the two copper rods, 2 mm diameter, used for the soldering of the 
voltage tap signals (see section 4.5.2) and the stainless steel inserts  (Drwg. LHCDFLCS0009) 
are vacuum brazed at the same time in an up side-down configuration with respect to Fig.1 
when positioned in the furnace (recommended brazing alloys Type 1 and Type 2 in section 
4.4.2.1). The two copper rods shall be positioned diametrically opposite, in the intermediate 
copper block, about 10 mm above the groove that will house the HTS stack. 

Following the procedure described in the fourth sequence, the brazing of the 
convective screens cannot be visually inspected. If the convective screens are separately 
vacuum brazed to the intermediate copper block, it is recommended to use for this operation 
the brazing alloy Type 3 in section 4.4.2.1.    

4.4.3 Vacuum soldering 
After brazing of the HTS support unit (Drwg. LHCDFLCS0009), 18 HTS stacks 

shall be positioned in the grooves machined both in the stainless steel cylinder and in the 
intermediate and bottom copper blocks. The grooves in the stainless steel cylinder shall have 
been previously copper plated with a copper layer of 5-7 μm thickness. Prior to soldering, the 
Contractor shall ensure that the soldering surfaces are clean and free of oxidation.  

The vacuum soldering of the HTS stacks shall be made via high purity eutectic 
SnPb37 alloy (melting point 183 ºC), without the use of any flux or anti-flux chemical agent. 
For the CERN prototype current leads, the maximum temperature in the copper block during 
the vacuum soldering was lower than 200 ºC. The typical heating time and stabilization at 
temperatures below the solder melting point was 7 hours, the heating time and stabilization 
with the furnace at 215 ºC was one hour and a half, the cool-down in vacuum took about 10 
hours.    

A SnPb foil of 0.1 mm thickness shall be positioned inside each groove prior to 
positioning of the HTS stack. This foil shall have the same width and length of the groove and 
therefore cover the LTS wires (see section below). A special tool shall be designed by the 
Contractor to maintain each stack positioned inside the groove during the assembly and during 
the soldering operations. The Contractor shall assure that, during soldering, each stack is 
pressed against the supporting groove with a uniform light pressure that does not damage the 
stack. 

Before positioning of the HTS stacks, 36 LTS wires shall be pressed into the grooves 
machined in the bottom copper block (Drwg. LHCDFLCS0047). The wire’s length shall cover 
the whole length of the groove. After this operation, the wires shall be shaped and fixed to the 
bottom copper block as indicated in Drwgs. LHCDFLCS0006 and LHCDFLCS0009. After 
soldering, the free length of LTS wires extending out of the bottom of the current lead shall be 
1.2 m. 

The soldering material shall form a continuous joint, without gaps, between each 
stack and the corresponding groove (top copper block and stainless steel cylinder) and 
between each stack and the two corresponding LTS wires (bottom copper block). The 
resulting wetted surface between the stack and the groove in the copper blocks and between 
the stacks and the LTS wires shall be 100 %. The wetted surface between the stack and the 
groove in the stainless steel cylinder shall be more than 95 %. 
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4.4.3.1 HTS stacks   
The HTS stacks are delicate electrical conductors, which shall be handled with 

special precautions. They shall be kept straight to avoid breakage of the brittle internal 
ceramic filaments and consequent severe degradation of the stack’s electrical properties. The 
Contractor shall ensure that no bending forces are applied to the stacks. Mishandling such us 
the dropping of a stack on the floor or any action that brings a permanent deformation will 
result in breakage of the superconductor.  

Each stack will be visually inspected and electrically characterised by CERN prior to 
delivery to the current lead Contractor. However, before the assembly takes place, the 
Contractor shall perform a visual inspection of each stack and exclude those that present 
damage on their surfaces (folds, cracks due to bending, bubbles and/or dark spots). The faulty 
stacks shall be sent back to CERN with a document reporting the origin of the non-
conformity. Faulty or mishandled stacks may under no circumstances be used for assembly.   

 Handling and assembly of the stacks shall be made with gloves and in a clean area. 
The HTS stacks are supplied by CERN packed in nitrogen filled bags and protective 

cases. To avoid degradation of the surface, the HTS stacks shall be kept in their case up to the 
assembly phase. 

After assembly of the stacks and of the LTS wires, the assembled current lead sub- 
component shall be protected by a cover. Such protection shall be maintained during the 
subsequent assembly phases of the current leads, as well during storage, transport and 
handling of the component. A box shall be designed and manufactured by the Contractor for 
safe transport of components to the assembly facilities (Electron Beam Welding, Parylene® C 
coating).   

4.4.3.2 Soldering of LTS wires end 

After vacuum soldering of the stacks and fixation of the LTS wires to the bottom 
copper block, the free extremity of the LTS wires, coming out straight from the current lead 
bottom end, shall be assembled into two flat rectangular cables (Drwg. LHCDFLCS0002, 
Drwg. LHCDFLCS0004 and Drwg. LHCDFLCS0006). The two flat cables shall be soldered 
(Sn-3.5 % Ag) in a mould over a length of 100 mm. The rectangular cross section of the 
soldered length shall be about 15 mm (wide) × 1.64 (thick) mm.  

4.4.3.3 Parylene® coating 

After vacuum soldering of the stacks and fixation of the LTS wires to the bottom 
copper block, the HTS unit shall be vacuum impregnated with a thin layer (15-
20 micrometers) of Parylene® C coating (deposition of polymer poly-para-xylene at room 
temperature). During this operation, the top part of the intermediate copper block to be 
Electron Beam Welded, as well as the stainless steel insert in the intermediate copper block to 
be TIG welded, the two copper rods for the connection of the voltage taps, the holes for the 
integration of the temperature probes, the end surface of thee bottom copper block and the 
soldered length of LTS wires shall be screened and protected against Parylene® C deposition. 

The Parylene® C coating shall cover in a uniform way the HTS stacks over their 
complete length, including the ends. 
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4.4.3.4 Sealing of the HTS stack’s ends 

After the Parylene® C impregnation, both ends of each of the HTS stacks shall be 
sealed with the epoxy resin Stycast 2850 FT (black) catalyzed with the curing agent Catalyst 
24 LV (room temperature curing).  

4.4.4 Electron Beam Welding 
The top copper block and the intermediate copper block of the HTS element shall be 

Electron Beam welded to the two ends of the resistive heat exchanger (Drwg. 
LHCDFLCS0006). The Electron Beam Welding shall assure a complete penetration through 
the material’s thickness (see section 7.1.1.1).  

4.4.5 TIG welding 
Stainless steel inserts are vacuum brazed on the top and on the intermediate copper 

block for the TIG Welding of the vacuum jacket. 

4.4.5.1 Vacuum jacket 
The vacuum jacket (Drwg. LHCDFLCS0007) is pre-assembled, inserted from the 

bottom of the HTS unit through the fin-type copper heat exchanger and finally TIG welded to 
the stainless steel inserts vacuum brazed on the top and on the intermediate copper block 
(Drwg. LHCDFLCS0004). After this operation, the electrically insulating flange (Drwg. 
LHCDFLCS0011) is inserted from the bottom of the current lead and fixed to the current lead 
stainless steel flange.  

4.4.5.2 Helium gas inlet connection 

The helium gas inlet connection is pre-assembled and TIG welded to the vacuum 
jacket (Drwg. LHCDFLCS0005). After welding to the vacuum jacket, a cover is TIG welded 
to the front opening.    

4.4.6 Insulating components 
Two half EP GM3 insulating cylinders are positioned around the vacuum jacket and 

fixed to the electrically insulating flange via EP GM3 screws. Prior to insertion of the 
insulating cylinders, the vacuum jacked shall be covered with a Kapton® foil, 0.1 mm 
thickness, overlapping over a length of at least 0.1 m. 

An EP GM3 cylinder shall be inserted from the bottom of the HTS element and 
supported on the intermediate copper block. 

4.4.7 Helium gas recovery connection 
The helium gas recovery connection is fixed via a metallic Helicoflex seal to the 

insert brazed in the top copper block (DN-25 flange, Drwg. LHCDFLCS0001).   

4.5 Integration of instrumentation signals  
The HTS current lead incorporates three temperature probes and eight voltage taps. 

The temperature probes are Pt 100 resistors. They are supplied by CERN, already integrated 
in a threaded copper block, with the four twisted measuring wires connected on the sensor 
side. Such a component is hereafter called temperature sensor unit. 
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4.5.1 Temperature probes 
Two temperature sensors units are integrated in the intermediate copper block 

(TT821 and TT822 in Fig.1). After the TIG welding operations (see section 4.4.5) and before 
the fixation of the insulating components (see section 4.4.6), these two temperature sensor 
units are inserted from the top of the current lead, passed inside the 10 mm diameter hole 
machined in the fin type heat exchanger and recuperated at the exit of the hole located in the 
intermediate block. The free end of the instrumentation wires is fixed on the top copper block. 
The Contractor shall procure tooling for this operation. 

The instrumentation wires shall be positioned in the groove foreseen in the 
intermediate block and fixed with Kapton® adhesive. The threaded copper block of each 
temperature sensor shall be covered with heat conductive paste and screwed in the 
correspondent hole machined in the intermediate block. A fibre-glass plate fixes the 
temperature sensors against the intermediate block. 

One additional temperature sensor unit (TT811 in Fig.1) is integrated in the top 
copper block. 

4.5.2 Voltage taps 
Together with the temperature sensor units, six voltage wires (EE21, EE22, EE31, 

EE32, EE41, EE42) are inserted in the inner hole of the fin type heat exchanger and extracted 
from the intermediate copper block. Two of these voltage taps (EE21, EE22) shall be soldered 
(eutectic Sn-Pb) to the 2 mm diameter copper rods that were vacuum brazed in the 
intermediate block. The remaining four voltage taps (EE31, EE32, EE41, EE42) are brought 
to the bottom end of the current lead. Each pair is soldered to one of two copper wires that are 
previously spot-soldered around the LTS wires coming out from the bottom of the current 
lead. 

Two additional voltage taps (EE11, EE12) are connected inside the top inner block 
(Drwg. LHCDFLCS0002, Drwg. LHCDFLCS0023). 

The voltage tap wires EE21, EE22, EE31, EE32, EE41 and EE42 shall be twisted up 
to the intermediate copper block. The voltage tap wires EE31, EE32, EE41, EE42 shall be 
twisted up to the bottom end of the current lead and supported on the current lead body. 

4.5.3 Wiring scheme 
All the voltage tap wires and the wires of temperature sensors TT821 and TT822 end 

in the 16-pin leak tight Fischer connector at the top of the resistive heat exchanger. After 
soldering of each wire according to Fig. 2, Fig.3 and Table 2, the connector is screwed into the 
insert that is vacuum brazed in the centre of the top copper block. This connection shall be 
leak tight. 

 

 
 
 
 
 

 
 

Fig.2- Schematic of DEE 104 A086 instrumentation connector (seen underside) 
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Fig.3: schematic of Pt-100 probe and instrumentation wires 

 
 
 

 
Pin Sensor Signal 

1 EE11 Voltage 

2 EE12 Voltage 

3 EE21 Voltage 

4 EE22 Voltage 

5 EE31 Voltage 

6 EE32 Voltage 

7 EE41 Voltage 

8 EE42 Voltage 

9 TT821 U+

10 TT821 U-

11 TT821 I+

12 TT821 I-

13 TT822 U+

14 TT822 U-

15 TT822 I+

16 TT822 I-

 
Table 2 - Pin designation of the DEE104 A086 Fischer connector 

 
 

brown

black

Pt-100 
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The four wires of the temperature sensor TT811 are soldered to the 4-pin LEMO 
connector according to the scheme summarized in Table 3. After this operation, the connector 
is mechanically fixed to the top copper block. 

 
 

 
Pin Sensor Signal Colour 

1 TT811 U+ Orange 
2 TT811 U- Black 
3 TT811 I+ Yellow 
4 TT811 I- Brown 

 
Table 3 - Pin designation of the EHG.00.304.CLL LEMO connector  

4.6 Cartridge heaters 
After assembly of the HTS current lead, a cartridge heater delivered by CERN shall 

be integrated in each of the two holes drilled in the top copper block. Before integration, the 
external surface of the cartridge heater shall be covered with a conductive paste supplied by 
CERN. 

The cartridge heaters have a diameter of 12.5 mm and a length of 100 mm. The 
corresponding holes in the copper block shall have a diameter of 12.5 H7 mm.    

4.7 Information and documentation management 

4.7.1 Manufacturing drawings 
Manufacturing drawings prepared by the Contractor for the execution of the Contract 

shall comply with the procedure defined in chapter 6 of the LHC QAP document No  
LHC-PM-QA-306.00, "Drawing Process-External Drawings". 

4.7.2 Planning and scheduling 
Planning and scheduling activities shall be performed according to the procedure 

defined in the LHC QAP document No LHC-PM-QA-301.01, "Planning and Scheduling 
Requirements for Institutes, Contractors and Suppliers". 

4.7.3 Quality control records 
All specified tests and measurements carried out during all stages of production, from 

material procurement up to delivery and installation, shall be recorded in specific files 
(“Travellers”) and collected in a MTF (Manufacturing and Test Folder), according to the 
procedure defined in the LHC QAP document No LHC-PM-QA-309.00, “Fabrication and 
Inspection of Purchased Equipment”. The Travellers of each current lead shall include the 
results of the final tests (see section 7), the certified welder qualifications and the information 
on the materials. Each stack of HTS material will be identified with a CERN code. The 
Traveller document shall include the identification number of the stacks integrated in the 
current lead. 
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Copies of the Travellers shall be submitted to CERN for archiving in the CERN 
central database. 

Each current lead shall be visibly and indelibly marked with the LHC part 
identification number: HCDFLCS001-BI000001 (the last six digits represent the sequential 
number). This number identifies the current lead unit. 

The intermediate copper block of each HTS unit (Drwg.LHCDFLCS0009) shall be 
engraved with a sequential number corresponding to the last digits of the current lead part 
identification number (1,2,3….). In the Traveller, this number will correspond to the LHC part 
identification number HCDFLCS003-BI000001 (the last six digits represent the HTS unit 
sequential number). It identifies the HTS unit of each current lead. 

Each stack delivered by CERN will be identified with a number printed on a 
removable label. This label shall be removed only at the moment of assembling the stacks to 
the HTS unit.  The Contractor shall report in the Traveller document the identification number 
of the HTS stacks integrated in each HTS unit. 

In the Traveller document, the identification number HCDFLCS002-BI000001 (the 
last six digits represent the sequential number) corresponds to the current lead top part (top 
copper block + copper heat exchanger + vacuum jacket). 

5. APPLICABLE DOCUMENTS 

Please refer to the Addendum No P059/R10 that forms part of this Technical 
Specification. 

5.1 Standards 
The following standards, in order of priority, are applicable for the execution of the 

Contract. 

5.1.1 CERN standards 
-CERN Safety Code D2 (May 1998)- "Safety code for industrial pressure vessels and 

pressurised pipelines". 
-CERN Safety Code C1 (1996)- "Electrical safety code".  

5.1.2 International standards 
Wherever relevant EN or ISO Norm shall be applied: 
-EN 287-1 - "Approval testing of welders - Fusion welding ". Part 1: Steel 

-EN 288-3- "Specification and approval of welding procedures for metallic    materials". 
Part 3: Welding procedures tests for the arc welding of steels 
-ISO 15614-11- "Specification and approval of welding procedures for metallic 
materials- Welding procedures test". Part 11: Electron and Laser Beam welding. 
-ISO 13919-1-"Electron and laser-beam welded joints-Guidance on quality levels for 
imperfections" 
-ISO 3530- "Mass spectrometer type leak detector calibration". 
-ISO/AWI 12724- "Testing for leaks using the mass spectrometer leak detector or 
residual gas analyser". 
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5.1.3 National standards 
-NFA 09-490- "Non-destructive testing: testing for leak tightness recommended 
practises for the specification and testing of gas tightness". 
-NFA 09-492- "Non-destructive testing tightness testing, method under vacuum with   
tracer-gas".     

6. QUALITY ASSURANCE PROVISIONS 
The Contractor shall plan, establish, implement and adhere to a documented quality 

assurance programme that fulfils all the requirements described in this Technical Specification 
and drawn up according to the Quality Assurance Plan for the LHC Project.  

Please note that the quality assurance documents, CERN Standards and Purchasing 
documents referred to in this Technical Specification can be found on the enclosed CD-Rom 
entitled “CERN Official Documents”. 

The list of relevant topics covered by the LHC Quality Assurance Plan, together with 
the corresponding documents, is given in Table 4 below.   
 

Topic Document Title Doc. Number 

Policy and Organisation Quality Assurance Policy and Organisation LHC-PM-QA-100.00 

Planning Planning and Scheduling Requirements for Institutes, 
Contractors and Suppliers 

LHC-PM-QA-301.01 

Design Quality Assurance Categories LHC-PM-QA-201.00 

 Drawing Management and Control LHC-PM-QA-305.00 

 Drawing Process-External Drawings LHC-PM-QA-306.00 

Change Control Configuration Management - Change Process And Control  LHC-PM-QA-304.00 

Manufacturing and Inspection Manufacturing and Inspection of Equipment LHC-PM-QA-309.00 

 Handling of Non-conforming Equipment LHC-PM-QA-310.00 

 LHC Part Identification LHC-PM-QA-206.00 

Table 4 - LHC QAP topics and documents 

6.1 Quality Control 
The Contractor shall be able to demonstrate that he has ISO 9002 series certification, 

or an equivalent quality control certification that is appropriate to the subject of this Technical 
Specification. 
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7. TESTS ON THE CURRENT LEAD 

7.1 Tests to be carried out at the Contractor's premises during assembly 
The Contractor is responsible for the definition of dimensional, leak tightness and 

electrical checks to be performed during manufacturing and assembly of the current lead. 
These tests shall be part of the Quality Assurance documents to be submitted to CERN for 
approval together with the manufacturing file. 

7.1.1 Electrical joints 
The assembly of the current lead includes a number of electrical joints made via 

Electron Beam Welding, vacuum brazing and vacuum soldering techniques. The performance 
of the lead depends on the good quality of these joints that shall be guaranteed. 

The welding operations shall be performed by welders qualified according to 
European standards or equivalent. 

7.1.1.1 Electron Beam Welding 
The Electron Beam Welding between the top copper block and the heat exchanger 

and between the intermediate block and the heat exchanger shall assure: 
• penetration through the complete copper depth (see Drwg. LHCDFLCS0006), 
• high metallurgical quality and absence of defects such as porosity, cracks, lack of fusion and 
shrinkage voids (see Section 5). 

The Contractor shall issue a welding procedure qualification (AWP) that meets the 
requirements of the Standards. 

After optimisation of the welding procedures and parameters, the Contractor shall 
perform via a notified body radiography, microscopic analysis and ultrasonic tests on two 
samples welded with the welding parameters that are proposed to be used for the current leads 
series production. These samples shall have the same geometrical size and chemical 
composition of the two copper pieces to be Electron Beam Welded at the top and at the 
bottom of the fin type heat exchanger. The results of these tests and the samples shall be 
submitted to CERN for analysis and approval. For the acceptance level of the welded 
components, the Contractor shall refer to Section 7.3.2 of the European Standard EN ISO 
15614-11 and to the Standard EN ISO 13919-1.  The quality level B shall be applied to the 
welded joints. The approved parameters shall not be changed during the series production. 

The Traveller document of each current lead shall include the data recorded by the 
Electron Beam Welding machine for quality assurance information. 

During the series production, CERN will ask for regular radiography tests on electron 
beam welded joints. These tests will concern a total of 26 current leads to be selected during 
production. The results of these tests shall be submitted to CERN. In case of non-conformity, 
the Contractor shall agree with CERN on a procedure to repair or replace the components at 
his own expense. In addition, all the units since the last accepted test shall be re-tested at the 
Contractor’s expense. This operation will require the opening of the assembled current leads, 
which shall be done at the Contractor’s expense.   
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7.1.1.2 Vacuum brazing and vacuum soldering 
The Contactor shall assure that the brazing of the copper outer block to the copper 

inner block results in 100 % wettability. The same applies for the soldering of the HTS stacks 
to the top and bottom copper blocks. 

All the accessible vacuum brazed/soldered joints shall be visually inspected. The 
brazing/soldering alloy shall be systematically visible in the joints and no gap shall be present. 
Excessive flow of the brazing material at the surface of the pieces shall not be accepted. 

The surface of the stainless steel inserts to be TIG welded shall be maintained 
perfectly clean and free of surface plating and/or brazing materials.    

7.1.2 TIG welding  
 The vacuum jacket and the helium gas inlet connection shall be thermally shocked by 
immersion in liquid nitrogen after TIG welding of each sub-component. 
 After TIG welding of the vacuum jacket and of the helium gas inlet connection to the 
current lead, the new welds shall be thermally shocked with cold (77 K-100 K) nitrogen gas. 

7.1.3 Ceramic insulators 
The ceramic insulators of each current lead (Drwg. LHCDFLCS0024, Drwg. 

LHCDFLCS0032) shall be thermally shocked by immersion in liquid nitrogen and leak tested 
prior to integration in the current lead. 

7.1.4 Mechanical tolerances 
The following fabrication and assembly tolerances shall be reported in the Traveller 

document associated with each current lead: 
• copper heat exchanger fins diameter (Φ=63g6),  
• vacuum jacket inner tube internal diameter (Φ=63H7) , 
• concentricity between the copper heat exchanger and the intermediate copper block (Drwg. 
LHCDFLCS0006) after the Electron Beam Welding of the two ends of the heat exchanger. 
During this measurement, the current lead shall be maintained in a vertical position.  

7.2 Test to be carried out at the Contractor’s premises after assembly 
CERN reserves the right to be present, or to be represented by an organization of its 

choice, to witness any tests carried out at the Contractor's or his subcontractors' premises.  The 
Contractor shall give at least 10 working days notice of the proposed date of any such tests. 
The Contractor shall carry out the tests in the following sequence: dimensional checks, 
pressure tests, electrical insulation tests, leak tightness tests and instrumentation tests. The 
results of these checks and tests shall be reported in the Traveller documents (see section 4.5.3 
and Annex C). 

7.2.1 Dimensional checks  
The Contractor shall perform a number of dimensional checks on the current lead 

after assembly. In particular it shall be measured: 
• the total length of the current lead, 
• the length of the current lead under-side of the insulating flange, 
• the maximum diameter of the current lead body, 
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• the radial extension of the helium gas inlet connection, 
• the orientation of each hydraulic connection, 
• the length between the helium gas recovery port and the upper side of the topper copper   
block,  
• the length between the warm electrical connection to the power cables and the upper side of 
the topper copper block,  
• the length between the helium inlet gas port and the under-side of the insulating flange, 
• the free length of LTS wires from the bottom of the current lead body, 
• the soldered length of the LTS wires. 

These measurements shall conform to the corresponding dimensions indicated in the 
CERN drawings folder. 

7.2.2 Pressure tests  
The 20 K circuit of the resistive heat exchanger and the 4.5 K circuit of the HTS 

element shall be independently pressurized up to 0.45 MPa (pneumatic test). The Contractor 
shall provide the tooling necessary for the test. 

During this test, the test pressure shall be kept for at least 10 minutes.  

7.2.3 Electrical tests  
A voltage of 1.3 kV, both polarities, shall be applied for 30 s between the current 

carrying part (top copper block) and the ground (metallic flange supporting the current lead 
insulating flange). The two ports of the inlet and exit hydraulic connections shall be grounded. 

During this test, the 20 K circuit of the copper heat exchanger and the current lead 
external body (4.5 K circuit) shall be in helium gas at room temperature (0.13 MPa absolute 
pressure). The leakage current shall stay below 10 μA. 

The Contractor shall provide the equipment and the tooling necessary for the test.   

7.2.4 Leak tightness tests  
The 20 K circuit of the fin-type heat exchanger shall be evacuated to below 0.1 Pa 

(10 -6 bar) and helium leak tested. The integral of leaks detected shall stay below 10-7 Pa m3 s-1 
(10-9 bar l s-1). 

The vacuum jacket shall be evacuated to below 0.1 Pa (10 -6 bar) and helium leak 
tested. The integral of leaks detected shall stay below 10-7 Pa m3 s-1 (10-9 bar l s-1). 

The 4.5 K circuit of the current lead shall be evacuated to below 0.1 Pa (10 -6 bar) and 
helium leak tested. The integral of leaks detected shall stay below 10-7 Pa m3 s-1 (10-9 bar l s-1).  

The procedure for the leak tests will be supplied by CERN. 
The sensitivity of the mass spectrometer leak detector shall be in accordance with the 

specified leak tightness value. The tests shall be performed in accordance with the 
international (or national equivalent, see section 5.1) leak testing standards by accredited 
personnel. 

The Contractor shall provide the equipment and the tooling necessary for the test. 

7.2.5 Instrumentation tests 
The Contractor shall verify the integrity of the wires and the continuity of the 

instrumentation signals incorporated in the current lead. A current of 10 A d.c. shall be passed 
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in the current lead body and the voltage drop between the top (EE11, EE12) and each of the 
remaining voltage signals shall be measured. The voltage drops measured at the exit of the 
instrumentation connector are in the range 0.2-2 mV. 

The Contractor shall as well verify the electrical insulation of the temperature sensors 
from the current lead body after soldering of the wires and fixation of the 16-pin Fischer 
connector. The insulation test voltage between the four wires of each sensor and the current 
lead body is 200 V a.c. peak voltage, 50 Hz. 

7.3 CERN tests 
CERN reserves the right to perform any tests on any 6000 A HTS current lead to 

check the conformity with this Technical Specification.  
The acceptance tests at CERN include the repetition by CERN of all the tests 

performed at the Contractor’s premises in order to verify the conformity to this Technical 
Specification. 

In addition, CERN will test under nominal operating conditions each current lead. 
The Contractor will be invited to attend to the test. If the electrical and/or thermal 
performance of a current lead does not correspond to expectations, this will not constitute in 
itself a reason for rejection of the current lead. However if the subsequent inspection shows 
that the current lead does not conform to this Technical Specification, the Contractor shall 
replace the current lead free of charge to CERN. CERN reserves the right to ask for the repair 
or the replacement of the faulty component free of charge.     

8. DELIVERY AND COMMISSIONING 

8.1 Delivery schedule 
The 6000 A HTS current leads shall be delivered to CERN or other European sites to 

be designated. The delivery schedule is given in Annex D. 

8.2 Packing and transport  
No shipment shall be carried out without written consent from CERN. The Travellers 

related to each current lead in a shipment shall be sent to CERN by electronic means (see 
Annex C) prior to shipment, and CERN will give approval within two weeks of their reception 
provided the data are acceptable. Certificates of conformity of each current lead shall 
accompany the shipment to its destination address.   

The Contractor is responsible for the packing and the transport of the current leads.  
He shall ensure that the equipment is delivered safely in transport conditions protecting the 
supply from any damage or possible deterioration. Each current lead shall be individually 
packed. The packing shall support the current lead and protect it from moisture and any 
damage during handling and transport. It shall include shock indicators that shall be installed 
by the Contractor who is fully responsible for the design of the box.  

The design of the box shall be such that it can be re-used without modifications, after 
extraction of the current lead, for transport of the component in the assembly and/or testing 
facilities. The packing and storage conditions shall provide for adequate marking or labelling 
in order to clearly and readily identify each current lead. 
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8.3 Acceptance and guarantee 
Acceptance of the current lead will be given by CERN only after all items have been 

delivered in accordance with the conditions of the contract including documentation referred 
to in this Technical Specification, all tests specified have been successfully completed, and all 
test or other certificates have been supplied to CERN. 

The Contractor shall guarantee that the current leads have been manufactured in 
accordance with this Technical Specification and shall take full responsibility for any 
manufacturing faults. Should any of the tests described in this Technical Specification reveal 
any manufacturing defects or damage occurring during transport, CERN will be entitled to the 
immediate replacement of the faulty current lead free of charge. 

9. CERN CONTACT PERSONS 

Persons to be contacted for technical matters: 

Name/Division/Group Tel-Fax Email 

Amalia Ballarino 

 
In case of absence: 

Karl Hubert Mess 
 
 

Tel: 0041-22-767-3296 

Fax: 0041-22-767-6180 
 

Tel: 0041-22-767-76642 

Fax: 0041-22-767-6180 
 

Amalia.Ballarino@cern.ch 
 
 

Karl.Hubert.Mess@cern.ch 
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ANNEX A: LIST OF DRAWINGS 
 

Number Title 
LHCDFLCS0001 GENERAL ASSEMBLY 
LHCDFLCS0002 INTERFACE DRAWING 
LHCDFLCS0003 SEQUENCE OF WELDING OPERATIONS 
LHCDFLCS0004 SUB-ASSEMBLY-RESISTIVE PART+HTS+LTS+VACUUM JACKET 
LHCDFLCS0005 SUB-ASSEMBLY-He GAS INLET CONNECTION 
LHCDFLCS0006 SUB-ASSEMBLY-RESISTIVE PART+HTS+LTS 
LHCDFLCS0007 SUB-ASSEMBLY-VACUUM JACKET 
LHCDFLCS0008 SUB-ASSEMBLY-TOP COPPER BLOCK 
LHCDFLCS0009 SUB-ASSEMBLY-HTS+LTS 
LHCDFLCS0010 SUB-ASSEMBLY-WARM HEAT EXCHANGER 
LHCDFLCS0011 INSULATING FLANGE 
LHCDFLCS0012 INSULATING RING MALE 
LHCDFLCS0013 INSULATING RING FEMALE 
LHCDFLCS0014 RESISTIVE PART INSULATING PROTECTION  
LHCDFLCS0015 SHIM FOR HTS INSULATING PROTECTION  
LHCDFLCS0016 HALF SHIM FOR RESISTIVE PART INSULATING PROTECTION 
LHCDFLCS0017 HTS INSULATING PROTECTION 
LHCDFLCS0018 CONNECTOR SUPPORT PLATE 
LHCDFLCS0019 THERMAL SENSOR 
LHCDFLCS0020 PLATE FOR SENSOR 
LHCDFLCS0021 TOP INSULATING PROTECTION 
LHCDFLCS0022 BOTTOM INSULATING PROTECTION 
LHCDFLCS0023 TOP VOLTAGE TAP RING 
LHCDFLCS0024 INVAR WASHER 
LHCDFLCS0025 MODIFIED DN-16 
LHCDFLCS0026 BELLOW 
LHCDFLCS0027 INSULATOR 
LHCDFLCS0028 ELBOW CONNECTION 
LHCDFLCS0030 COPPER HEAT EXCHANGER 
LHCDFLCS0031 UNION SMALL FLANGE DN 16 
LHCDFLCS0032 STAINLESS STEEL FLANGE 
LHCDFLCS0033 VACUUM JACKET INNER TUBE 
LHCDFLCS0034 VACUUM JACKET OUTER TUBE 
LHCDFLCS0035 BELLOW 
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Number Title 
LHCDFLCS0036 CONNECTION UNDER BELLOW 
LHCDFLCS0037 INSERT FOR ELECTRICAL CONNECTOR 
LHCDFLCS0038 CERAMIC INSULATOR 
LHCDFLCS0039 OUTER BLOCK 
LHCDFLCS0040 RING ON TOP COPPER BLOCK 
LHCDFLCS0041 INNER TOP BLOCK 
LHCDFLCS0042 INSERT FOR HELIUM OUTLET CONNECTION 
LHCDFLCS0043 INTERMEDIATE COPPER BLOCK 
LHCDFLCS0044 INSERT ON INTERMEDIATE BLOCK 
LHCDFLCS0045 CONVECTIVE SCREENS 
LHCDFLCS0046 HTS SUPPORTING TUBE 
LHCDFLCS0047 BOTTOM COPPER BLOCK 
LHCDFLCS0048 STACK OF HTS TAPES 
LHCDFLCS0049 CLAMP FOR LTS WIRES 
LHCDFLCS0050 M4 TAPPED CYLINDER 
LHCDFLCS0052 INNER RING 
LHCDFLCS0053 OUTER RING 
LHCDFLCS0054 GRID 
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ANNEX B: REQUIREMENTS FOR CLEAN AREA 

1. SCOPE 
This Annex outlines the requirements for the area where the current lead assembly will take 
place. 

2. DEFINITION OF CLEAN CONDITIONS 
The term CLEAN CONDITIONS refers to the working conditions and special measures 
which shall be applied to avoid contamination by conventional workshop contaminants such 
as oil, machine or finger grease, dirt, atmospheric dust, paint, etc. 

3. DESCRIPTION OF A CLEAN AREA 
A CLEAN AREA is a separate building or annex. A suitable area of the normal workshop 
space may be adapted, provided it is completely isolated from the rest of the workshop. 
The clean area is a controlled area with: 
•  Environmental control of particulate contamination, temperature 20 °C ± 10 °C, humidity 

(40% ± 20 %), air change and filtering of the inlet air. 
• Slightly over-pressurized to avoid air in-leaks. 
• A floor of fine screed concrete or equivalent, which shall be adequately painted or sealed. 
• Adequate lighting for the type of process being carried out. 
•  Adequate heating well guarded to reduce the risk of fire. NB: Naked-flame heating is not 

acceptable. 
• Specific controls for entrance and exit, including doormats designed for this purpose. 

3.1 Environment 
Smoking is strictly forbidden. Panels indicating that the CLEAN AREA is a NON SMOKING 
AREA shall be placed at the entrance and in visible places. The storage, preparation and 
consumption of food and drinks shall not be permitted. 

3.2 Working dress 
Normal working dress shall be clean laboratory type-coat, suitable clean gloves and clean 
disposable overshoes.   

3.3 Tools and Equipment 
A minimum quantity of degreased and cleaned hand-tools and equipment shall be maintained 
in the CLEAN AREA as part of its permanent equipment. 
If overhead cranes are present there should be a roof over the clean area to prevent oil and 
particles from falling down onto the work in progress. 
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ANNEX C: EXCHANGE OF INFORMATION 
The test reports on each current lead shall be submitted to CERN for approval before delivery 
and shall be included in the Traveller document. The following information shall be included 
in a data/sheet computer readable file: 

- identification number of current lead, HTS unit and HTS stacks,   
- results of all tests performed at the contractor premises, including date and place of the 

tests and name and qualification of the personnel who has performed the tests. 

ANNEX D: DELIVERY SCHEDULE  
 

Delivery date Number of 6000 A current leads 
15th September 2004 4 
15th October 2004 4 
1st November 2004 4 
1st December 2004 8 
1st January 2005 8 
1st February 2005 12 
1st March 2005 12 
1st April 2005 12 
1st May 2005 12 
1st June 2005 12 
1st July 2005 12 
1st August 2005 12 
1st September 2005 12 
1st October 2005 12 
1st November 2005 8 
1st December 2005 12 
1st January 2006 8 
1st February 2006 12 
1st March 2006 8 
1st April 2006 12 
1st May 2006 8 
1st June 2006 12 
1st July 2006 8 
1st August 2006 12 
1st October 2006 22 
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ANNEX E: MILESTONES 
 
In order to achieve the agreed delivery schedule, the following milestones are proposed: 
  
Starting from 1st July 2004, a written report shall be sent to CERN, every two weeks, on the 
advancement of the project.   
 
15th July 2004: Quality Assurance documents shall be submitted to CERN for approval 
together with the Manufacturing File, including the execution drawings, updated after March 
2004, the manufacturing and the testing schedules. 
 
31st July 2004: Welding Procedure Qualification (see section 7.1.1.1) shall be submitted to 
CERN for approval. 
 
31st July 2004: detailed documentation on brazing and soldering procedures, including 
specification of selected alloys (dimension and composition), information on thermal cycle 
with proposal of the template for the measured temperature profile to be supplied with each 
current lead, drawings of tooling for brazing and soldering operations shall be submitted to 
CERN for approval. 

31th July 2004: two samples consisting of one stack vacuum soldered to a stainless steel 
support, electro-plated as for the HTS support unit, and Parylene® coated with the set-up 
purchased by BINP shall be delivered to CERN for analysis. 

31th July 2004: one sample of copper Electron Beam welded as in the current lead body shall 
be delivered to CERN for analysis.  

31th July 2004: detailed documentation on cleaning and electro-plating procedures shall be 
sent to CERN. 
 
15th August 2004: one complete HTS unit (with the four HTS stacks and the LTS wires 
vacuum soldered) Parylene® coated shall be delivered to CERN.  
 
15th September 2004: first delivery of four 6000 A HTS current leads (see Annex D). 
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